

STATE OF HAWAII  
DEPARTMENT OF DEFENSE  
OFFICE OF THE ADJUTANT GENERAL  
3949 DIAMOND HEAD ROAD  
HONOLULU, HAWAII 96816-4495

May 30, 2014

**ADDENDUM NO. 2**  
**BUILDING 306, HURRICANE HARDENING, STATE OF HAWAII,**  
**DEPARTMENT OF DEFENSE, JOB NO. CA-1324-C**

The items listed hereinafter are hereby made a part of the contract for the above mentioned project and shall govern the work taking precedence over previously issued contract documents governing the items mentioned. Receipt of this addendum is to be acknowledged on page OF-5 of the proposer's packet.

Please make the following changes:

**A. CHANGES TO SPECIFICATIONS:** The following pages of the Solicitation Documents are revised:

1. SPECIAL NOTICE TO BIDDERS – CONSTRUCTION, add the following paragraph to page SN-10:

“BUILDING PERMIT – A Building Permit Application for this project has been submitted for approval. The Contractor is responsible to pick-up and pay for the Building Permit upon its approval.”

2. GENERAL CONDITIONS (Issued via Addendum No. 1 dated May 16, 2014): The Contractor is advised that compliance with Davis-Bacon Wage Schedule does NOT apply to this project. For the applicable “Prevailing Wages” refer to Section 7.7.

3. SECTION 011000 – PROJECT REQUIREMENTS:

- a. Paragraph 1.05 B. 6.: Add the following Item:

“c. The Contractor is cautioned that there are existing windows that are partially obstructed by existing furniture. The Contractor is responsible for moving such furniture as necessary to perform the work, and to reinstall the furniture at the completion of work.”

- b. Paragraph 1.05, C. 1.: At the end of the paragraph, insert the following:

“The Contractor shall consult and work with the Project Contact Person in the development of the Project Schedule, in particular, the scheduling and progression of window and door replacement. Changes to the Contractor's schedule shall be at no addition cost to the State.”

- c. Paragraph 1.05, C. 2.: Delete the paragraph in its entirety and insert the following:

“2. Once the work to remove and replace an individual window or door has started, the work shall proceed without interruption, until the work to install the new window or door has been completed.”

d. Paragraph 1.05 D. 1.: Add the following item:

“g. The Contractor is cautioned that there may be occasional dates and times, unknown at the time of this solicitation, during which the Contractor will not be permitted to work (e.g. during visits by international dignitaries, etc.). The DOD will notify the Contractor of such dates and times as soon as they are known. Therefore, the Contractor shall accommodate 10-days of such potential stoppages in the cost proposed and in the work schedule.”

e. Paragraph 1.05 D. 1. D. 4): Add the following room to the listing of rooms:

<u>Room No.</u>	<u>Occupancy</u>	<u>Window(s) No.</u>
210	Senior Enlisted Leader	214

**B. ADDITIONAL CHANGES/INFORMATION:**

1. A voluntary pre-bid conference was held at Fort Ruger, Building 306 (3949 Diamond Head Road) on May 20, 2014 at 9:00 AM. A site visit and walk through of the project area was also conducted following the meeting. The conference agenda of items discussed and the sign-in sheet of who attended the conference are attached.
2. Windows and Doors are not to be re-used by the Department.

Darryll D.M. Wong  
Major General  
Adjutant General

Posted: May 30, 2014

## PRE-BID CONFERENCE AGENDA

Subject: Building 306 – Hurricane Hardening  
Job No. CA-1324-C

Date, Time

& Location: May 20, 2014 at 9:00 a.m.

\*Assemble at the main entry guard shack

### AGENDA ITEMS

1. Sign-In and Introductions
2. Description of the Project Scope.
3. Brief description of Contract Requirements
4. Brief description of Project Requirements requiring special consideration (Refer to Specification Section 01100 PROJECT REQUIREMENTS)
5. Questions
6. Walk-Through

**NOTE: Unless a change is made by written addendum, nothing stated at this Pre-Bid Conference shall change the Solicitation.**

PRE-CONTRACT CONFERENCE ATTENDANCE LIST

DATE: May 20, 2014, Tuesday 9:00 AM  
 PROJECT: BUILDING 306, HURRICANE HARDENING, STATE OF HAWAII, DEPARTMENT OF DEFENSE  
 JOB NO. CA-1324-C

NAME:	Cathy Siu
TITLE:	Contracts Assistant II
FIRM:	DOD-Engineering
PHONE:	733-4041
FAX:	733-4235
CELL:	
EMAIL:	csiu@dod.hawaii.gov

NAME:	NIHAN NAUTEN
TITLE:	Arch.
FIRM:	DPT
PHONE:	949-0744
FAX:	
CELL:	
EMAIL:	NIHAN@DESIGNPARTNERSIVC.COM

NAME:	Lloyd Maki
TITLE:	Acting Chief Engineering Officer
FIRM:	DOD-Engineering
PHONE:	733-8441
FAX:	733-4235
CELL:	
EMAIL:	lmaki@dod.hawaii.gov

NAME:	Josh Brustkotter
TITLE:	FE
FIRM:	Performance Systems Inc
PHONE:	
FAX:	
CELL:	808 265 5921
EMAIL:	jbruskotter@psigc.com

NAME:	JASON ABAYON
TITLE:	PROJECT ENGINEER
FIRM:	RAYH S. WONGE CO LTD
PHONE:	839 9002 757
FAX:	
CELL:	
EMAIL:	jason@visinoye.com

NAME:	
TITLE:	
FIRM:	
PHONE:	
FAX:	
CELL:	
EMAIL:	