

STATE OF HAWAII
DEPARTMENT OF DEFENSE
OFFICE OF THE ADJUTANT GENERAL
3949 DIAMOND HEAD ROAD
HONOLULU, HAWAII 96816-4495

July 6, 2015

ADDENDUM NO. 1

Fence Replacement at AASF #2 and Physical Security Improvements at Keaukaha Military Reservation (KMR), Hilo, State of Hawaii, Department of Defense, Hawaii Army National Guard, Job No. CA-1328-C1

The items listed hereinafter are hereby made a part of the contract for the above mentioned project and shall govern the work taking precedence over previously issued contract documents governing the items mentioned. Receipt of this addendum is to be acknowledged on page OF-8 of the proposer's packet.

Request for substitution.

Request to allow "C" posts to be used for the fencing in this project

a. C Posts will not be approved for this project. Please follow specifications and drawings.

The following are questions from the site visit that was held on June 26, 2015.

1. In Spec Section 01 50 00, Part 2.02 C, F and H make references to a field office with fax, paper copy machine and high-speed internet connection. Section 01 50 00 Part 3.02 H also requires the same accommodations with the addition of cellular telephone services for the field office and additional portable cell phone for project superintendent. Will contractors be required to provide a Field Office with the stated provisions for the duration of the project? If so will the field office require an air conditioner of adequate BTU and furniture such as desks and chairs?
 - a. A field office is not required for this project.***
2. Per Spec Section 01 50 00, Attachment E, the facility manager (C.O.) is authorized to determine if there is a need for pest control. Will contractors need to conduct a survey to ascertain the presence of various vectors as outlined in Attachment E and hire professional pest control contractor if the facility manager determines the need for pest control within the project limits? If so, will this be considered additional work, paid for separately, or will contractors send to include for this contingency in their bids? Will contractors be required to record and maintain DD form 1532-1 or will DOD or National Guard personnel be responsible for this?
 - a. The DOD currently has a pest contractor (Diversified Exterminators) conducting routine pest services at Wahiawa and Waiawa, therefore, there is no need for additional contract services. Please remove specification section 01 50 00, Attachment D and Attachment E.***
3. Will any and all revenues received for the contractors recycling of demolition and construction waste become property of the State?
 - a. All trip tickets for any recycling of demolition and construction waste shall be submitted to the project manager. Any and all revenues received from recycling of waste products will be the property of the contractor.***
4. Will all workers working on the project be required to wear AOA passes/badges for the fencing replacement work at the AASF #2?

- a. Yes anyone working within the AOA is required to have a security identification badge. To obtain identification badges schedule with the AOA badging office at 961-9350 for airport identification badges.**
5. Will the existing fence post footings be required to be completely removed and backfilled with select fill or will demolishing the footings to 4"-6" below grade and patching to match existing concrete or asphalt be allowed?
 - a. Existing fence post footings are to be removed and backfilled with topsoil.**

Drawings Changes:

AASF No. 2

Drawing C-03

Realign chain link fence go around the existing electrical boxes along segment 5, add double swing gate for access to the electrical boxes, and extend new 8-ft high chain link fence segment 2 to connect to existing fence south of Building 672

- Realign fence segment 5 to go around two existing electrical boxes on HIARNG side in a U-shape. Add approximately 60 feet of 6-foot high fence.
- Add new 6-foot high, 21-ft wide double swing gate to segment 5 to enable access to the two existing electrical boxes from the Airport Access Road side of the fence.
- Add approx. 15 ft of 8ft high fence to extend fence segment 2 to connect to existing fence south of Building 672.

Drawing C-01

Realign chain link fence go around the existing electrical boxes along segment 5, add double swing gate for access to the electrical boxes, and extend new 8-ft high chain link fence segment 2 to connect to existing fence south of Building 672. Generally revise to match revisions to drawing C-03 described above.

Drawing C-02

Realign chain link fence go around the existing electrical boxes along segment 5, add double swing gate for access to the electrical boxes, and extend new 8-ft high chain link fence segment 2 to connect to existing fence south of Building 672. Generally revise to match revisions to drawing C-03 described above.

Arthur J. Logan
Major General
Adjutant General

Posted: July 6, 2015

PRE-BID CONFERENCE ATTENDANCE LIST

DATE: June 26, 2015 at 1:00pm
 PROJECT: Fence Replacement at AASF #2 & Physical Security Improvements at KMR Hilo, DOD, HIARNG, Job No. CA-1328-C1

NAME:	Marlene Salmo
TITLE:	FMRI
COMPANY:	DOD - FMO
PHONE:	(808) 844-638
FAX:	(808) 844-6654
CELL:	(808) 753-1529
EMAIL:	marlene.g.salmo.nf3@ma.t.mil

NAME:	
TITLE:	
COMPANY:	
PHONE:	
FAX:	
CELL:	
EMAIL:	

NAME:	STAN KUBO
TITLE:	Proj ENGINEER
COMPANY:	SEMOTO CONTR
PHONE:	960-2012
FAX:	961-6417
CELL:	960-2012
EMAIL:	STANK@SEMOTOCONTRACTORS.COM

NAME:	
TITLE:	
COMPANY:	
PHONE:	
FAX:	
CELL:	
EMAIL:	

NAME:	Glen Munk
TITLE:	Gen.
COMPANY:	Site Engineering
PHONE:	841-8883
FAX:	842-0320
CELL:	551-5893
EMAIL:	Bids@SiteEngineering.com

NAME:	
TITLE:	
COMPANY:	
PHONE:	
FAX:	
CELL:	
EMAIL:	

NAME:	Scott Gaston
TITLE:	Project Manager / R.M.E
COMPANY:	Heartwood Pacific
PHONE:	808-365-5717
FAX:	
CELL:	808-769-0825
EMAIL:	S.gaston@heartwoodpacific.com

NAME:	
TITLE:	
COMPANY:	
PHONE:	
FAX:	
CELL:	
EMAIL:	

NAME:	
TITLE:	
COMPANY:	
PHONE:	
FAX:	
CELL:	

NAME:	
TITLE:	
COMPANY:	
PHONE:	
FAX:	
CELL:	