

DAVID Y. IGE
GOVERNOR



KENNETH S. HARA
MAJOR GENERAL
ADJUTANT GENERAL

STEPHEN F. LOGAN
BRIGADIER GENERAL
DEPUTY ADJUTANT GENERAL

STATE OF HAWAII
DEPARTMENT OF DEFENSE
OFFICE OF THE ADJUTANT GENERAL
3949 DIAMOND HEAD ROAD
HONOLULU, HAWAII 96816-4495

June 13, 2022

Mr. Stephen Baginski, President/CEO
Kaikor Construction Group, Inc.
94-1388 Moaniani Street, #401
Waipahu, Hawaii 96797
Via E-Mail: steve@kaikor.com

Dear Mr. Baginski:

REVISED
Award of Contract
Public Service Building Fencing and Stairway to Birkhimer Emergency
Operation Center, State of Hawaii, Department of Defense
Hawaii Emergency Management Agency, Job No. CA-202107-C

The award for the above contract is being revised from \$396,191.00 to \$381,191.00 due to subsequent change with extra costs and subject to the availability of funds.

Please be advised that this letter is not an official notice to proceed with the work. You will be contacted by the Project Manager to arrange for a pre-construction meeting. Please provide a listing of your sub-contractors with their contract amounts and their percentage of the total project to Alexis Allen by email at theasius.a.allen@hawaii.gov.

Thank you for your cooperation.

Sincerely,

A handwritten signature in blue ink that reads "Wade T. Ishii".

Wade T. Ishii
Acting Chief Engineering Officer