

NOTE: THE FOLLOWING ABSTRACT OF BIDS ARE RECORDED AS RECEIVED. HOWEVER, AS AUTHORIZED BY HAR 3-122-31 - MISTAKES IN BIDS, THE PROCUREMENT OFFICER MAY CORRECT AN OBVIOUS MISTAKE THAT IS IN THE BEST INTEREST OF THE PURCHASING AGENCY AND IS FAIR TO OTHER BIDDERS. THE PROCUREMENT OFFICER MADE CORRECTIONS ON THE TOTAL BASE BID COST AND LUMP SUM BID HEREIN FOR EVALUATION PURPOSES.

ABSTRACT OF BIDS DATE BID OPENED: Friday, September 2, 2022 at 2:00PM

ISSUING OFFICE: ENGINEERING OFFICE (HIENG) 3949 Diamond Head Road, Honolulu, Hawaii 96816-4495



FOR:	PHASE 2-CONSTRUCTION FOR BUILDING 19 INTERIOR AND EXTERIOR SITE IMPROVEMENTS, KALAELOA, SOH, DOD, HIARNG, JOB NO. CA-1514-C	Total Base Bid Cost	Total Deductive Alternate A (YCA Doors)	Total Deductive Alternate B (YCA Windows)	Total Deductive Alternate C (YCA Related Painting)	Total Deductive Alternate 1- Entry Canopy	Total Deductive Alternate 2 - Pavement & Landscaping
------	---	---------------------	---	---	--	---	--

No.	NAME OF BIDDER						
01	Elite Construction	5,565,000 <sup>00</sup>	35,000	155,000	20,000	208,000	844,000
02	Hawaii Works	3,576,777 <sup>00</sup>	25,479	153,261	15,395	74,075 <sup>00</sup>	414,769
03	TCG Construction	3,448,875 <sup>00</sup>	27,781	95,971	4,071 <sup>00</sup>	191,777	212,680
04	TomCo Corp	1,979,962*	42,126	262,711	19,124	293,125	414,272
05							
06	* PAGE 1 CORRECTION: FOR TOMCO CORP'S BID, THE TOTAL BASE BID COST WAS INCORRECTLY LISTED AS A "LUMP SUM BID". FOR EVALUATION PURPOSES, THE PROCUREMENT OFFICER CORRECTED THE BASE BID FROM \$1,979,962 TO \$3,691,862.00.						
07							
08							
09							
10							


TYPED NAME AND TITLE: Theasius Allen Contract Assistant	SIGNATURE: 
---	---

WITNESS TYPED NAME AND TITLE: CPT, Shao Yu L. Lee Chief Engineering Officer	SIGNATURE: 
---	---

NOTE: THE FOLLOWING ABSTRACT OF BIDS ARE RECORDED AS RECEIVED. HOWEVER, AS AUTHORIZED BY HAR 3-122-31 - MISTAKES IN BIDS, THE PROCUREMENT OFFICER MAY CORRECT AN OBVIOUS MISTAKE THAT IS IN THE BEST INTEREST OF THE PURCHASING AGENCY AND IS FAIR TO OTHER BIDDERS. THE PROCUREMENT OFFICER MADE CORRECTIONS ON THE TOTAL BASE BID COST AND LUMP SUM BID HEREIN FOR EVALUATION PURPOSES.

ABSTRACT OF BIDS							
Page 2							
ISSUING OFFICE: ENGINEERING OFFICE							
FOR:	PHASE 2-CONSTRUCTION FOR BUILDING 19 INTERIOR AND EXTERIOR SITE IMPROVEMENTS, KALAELOA, SOH, DOD, HIARNG, JOB NO. CA-1514-C	Total Deductive Alternate 3 - Pavement & Landscaping	Total Deductive Alternate 4 - Pavement & Landscaping	Lump Sum Bid	BID SECURITY RECEIVED Y/N	Apprenticeship program Form 1 Rcvd Y/N, Verify program is on the list of construction trades in registered programs and signed by official sponsor from DLNR Y/N	5% for evaluation purposes
No.	NAME OF BIDDER						
01	Elite Constrection	483,000	808,000	\$ 3,012,000 <sup>00</sup>	Y	Y	150,600 <sup>00</sup>
02	Hawaii Works	122,885	114,895	\$ 3,576,777 <sup>00*</sup>	Y	Y	178,838 <sup>85*</sup>
03	TCG Construction	139,909	191,906	\$ 2,584,780 <sup>00</sup>	Y	Y	129,239 <sup>00</sup>
04	TOMCO Corp	197,484	483,058	\$ 3,691,862 <sup>00*</sup>	Y	Y	184,593 <sup>10*</sup>
05							
06	* PAGE 2 CORRECTIONS: PROPER DEDUCTIONS FROM DEDUCTIVE ALTERNATES WERE NOT MADE CORRECTLY FROM TOTAL BASE BID COST TO YIELD THE TOTAL						
07	LUMP SUM BID. FOR HAWAII WORKS' BID, THE PROCUREMENT OFFICER CORRECTED THE MATH YIELDING A LUMP SUM BID FOR EVALUATION PURPOSES OF						
08	\$2,656,018 WITH A CORRECTED 5% FOR EVALUATION PURPOSES OF \$132,800.90. FOR TOMCO CORP'S BID, THE PROCUREMENT OFFICER CORRECTED THE LUMP SUM						
09	BID FOR EVALUATION PURPOSES OF \$1,979,962 WITH A CORRECTED 5% FOR EVALUATION PURPOSES OF \$98,998.10.						
10							
TYPED NAME AND TITLE: Theasius Allen Contract Assistant					SIGNATURE: 		
WITNESS TYPED NAME AND TITLE: CPT, Shao Yu L. Lee Chief Engineering Officer					SIGNATURE: 		

NOTE: THE FOLLOWING ABSTRACT OF BIDS ARE RECORDED AS RECEIVED. HOWEVER, AS AUTHORIZED BY HAR 3-122-31 - MISTAKES IN BIDS, THE PROCUREMENT OFFICER MAY CORRECT AN OBVIOUS MISTAKE THAT IS IN THE BEST INTEREST OF THE PURCHASING AGENCY AND IS FAIR TO OTHER BIDDERS. THE PROCUREMENT OFFICER MADE CORRECTIONS ON THE TOTAL BASE BID COST AND LUMP SUMP BID HEREIN FOR EVALUATION PURPOSES.

ABSTRACT OF BIDS			
			Page 3
ISSUING OFFICE: ENGINEERING OFFICE			
FOR:	PHASE 2-CONSTRUCTION FOR BUILDING 19 INTERIOR AND EXTERIOR SITE IMPROVEMENTS, KALAELOA, SOH, DOD, HIARNG, JOB NO. CA-1514-C	Hawaii Products Preference Per Act 175, SLH 2009 (Class 1 - 10%, Class 2 - 15%)	New total for evaluation purposes
No.	NAME OF BIDDER		
01	Elite Construction	N/A	\$ 2,861,400.00
02	Hawaii Works	10%	\$ 3,058,144.34 *
03	TCG Construction	N/A	\$ 2,455,541.00
04	TOMCO Corp.	N/A	\$ 3,507,268.90*
05			
06	* PAGE 3 CORRECTIONS: IN ACCORDANCE WITH THE CORRECTIONS MADE BY THE		
07	PROCUREMENT OFFICER ON PAGE 1 AND 2 OF THE ABSTRACT OF BIDS, THE		
08	CORRECTED "NEW TOTAL FOR EVALUATION PURPOSES" FOR HAWAII WORKS IS		
09	\$2,270,895.39 AND FOR TOMCO CORP IS \$1,880,963.90		
10			
TYPED NAME AND TITLE:		SIGNATURE:	
Theasius Allen Contract Assistant			
WITNESS TYPED NAME AND TITLE:		SIGNATURE:	
CPT, Shao Yu L. Lee Chief Engineering Officer		